

April 05, 2024

PROJECT: Delavan Trunk Sewer Improvements at Florida Street (SPP 229A CSO-053\_10)

ENGINEER: Hazen and Sawyer  
1 Seneca Street, Suite 2875  
Buffalo, NY 14203

OWNER: Buffalo Sewer Authority  
1038 City Hall  
Buffalo, NY 14202

To All Bidders:

This Addendum No. 01 is issued for the purpose of amending the requirements of the Contract Documents. Contractors submitting bids for the above-named project shall take note of the following changes, additions, deletions, clarifications, etc., in the Contract Documents, which shall become a part of and have precedence over anything contrarily shown or described in the Contract Documents, and all such shall be taken into consideration and be included in the Contractor's bid proposal.

(Please see attached pages.)

Plan holders wishing to submit bids should acknowledge receipt of this and all Addenda by listing the Addendum Number on the appropriate line of the Bid Form.



### A. GENERAL:

1. None

### B. PROJECT MANUAL

#### 1. Section 00 11 13 – ADVERTISEMENT TO BID

- i. **Page 1, Second Paragraph: ADD** the words “Electronic copies of the bidding documents will be made available upon payment to Avalon Document Services for the hard copies of the documents.” To the end of this paragraph.

#### 2. Section 00 21 13 – INSTRUCTIONS TO BIDDERS

- i. **Page 4, Addenda and Interpretations, Second Paragraph: REMOVE** “Any request from a prospective bidder for the interpretation or meaning of the drawings, specifications or other contract documents shall be made in writing to Regina Harris, EIT, GIP of Buffalo Sewer Authority, via email at [rharris@buffalosewer.org](mailto:rharris@buffalosewer.org)....” and **REPLACE** with “Any request from a prospective bidder for the interpretation or meaning of the drawings, specifications or other contract documents shall be made in writing to Rebecca Carmine-Shaw of Hazen and Sawyer, via email at [rshaw@hazenandsawyer.com](mailto:rshaw@hazenandsawyer.com) ....”

#### 3. Section 01 55 26 – TRAFFIC CONTROL

- i. **Page 2, Paragraph 1.03.B: REMOVE** “...Thereafter, the Contractor shall submit to the Engineer updated Traffic Management and Control Plans a minimum of 10 working days....” and **REPLACE** with “...Thereafter, the Contractor shall submit to the Engineer updated Traffic Management and Control Plans a minimum of 20 business days....”

### C. DRAWINGS

1. None

### Attachments:

None